



Current RFP Opportunities for the Valentine Gold Project

Any business who is interested in supporting either of these major projects are asked to send their contact information to procurement@marathon-gold.com and must put the **Contract Number** in the subject line in order to be accepted.

Ongoing RFP's				
Contract ID #	Project Description	Current Status	Issue Date	Closing Date
PM1301	Mobile Mining Equipment	Closed		04-Jun-21
TK3901	Camp Modules	Closed		21-May-21
CC3001	Earthworks	Closed		30-Jun-21
CC4101	Main Roads Maintenance	Closed	4-Jun-21	2-Jul-21
CC4103	Victoria Bridge Repair	Closed	4-Jun-21	2-Jul-21
TK5100	Crushing and Screening Equipment	Closed	24-Jun-21	15-Jul-21
SG0004	Medical Support Program	Ongoing	16-Jul-21	27-Jul-21

Upcoming RFP's		
Contract ID #		Closing Date
PM1302	Fuel Supply	TBD
PM1303	Tire Supply Mobile Mining Equipment	TBD
SM1201	Explosive Magazine and Supply	TBD
PM2601	Cyanide Supply and Transport	TBD
CC4102	Access Roads – Upgrades	TBD
CC4104	Other Bridges – Upgrade Works	TBD
SG3901	Camp Operation Contract	TBD
SG0002	Temporary Fencing – Construction	TBD
SG0003	Site Security / Main Site Access	TBD
SG0005	Fire Fighting Services	TBD
SG0006	Janitorial Services	TBD
SG0007	Safety Supervision, Training & Orientation	TBD

SG0008	Material Handling and Warehousing	TBD
SG0009	Site Vehicles (Rental, Maintenance, Fuel)	TBD
SG0010	Snow Removal & Sanding	TBD
SG0013	Temporary Power Supply & Distribution	TBD
SG0014	Office Furniture & Equipment	TBD
SG5501	Freight and Logistics	TBD

Any business who is interested in supporting either of these major projects must meet the following basic Health & Safety guidelines in order to be pre-qualified.

- (1) Workplace NL- Certificate of Clearance
- (2) Health, Safety and Environment Record for previous 4 years
- (3) Valid Insurances - GL, Auto, PL
- (4) OH&S Policy and Program that meets NL legislative requirements (Certificate of Recognition (COR) preferred)

